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Gowanus Canal Remedial Design Group

4th St Turning Basin Pilot Study — Dredging and Capping
Revision 0

Spec. 44 08 40

May 2017

SECTION 44 08 40

DREDGE WATER TREATMENT SYSTEM REQUIREMENTS

PART 1 GENERAL

1.01

1.02

o o w >

m

1.03

SUMMARY

This Section describes the Contractor’s responsibilities for: (i) sizing the dredge water
treatment system (DWTS) based on anticipated dredging process and processing rates,
storm water from secondary containment, and other washing activities; (ii) designing,
furnishing, installing, operating, and maintaining water treatment equipment to treat
dredge water; and (iii) discharging treated water back to the Canal through one of the two
Treated Water and Stormwater Discharge Locations shown on the Construction
Drawings.

RELATED SECTIONS AND PLANS

Section 01 3300  Submittals

Section 01 3529  Health, Safety, And Emergency Response Requirements
Section 015100 Temporary Utilities

Section 015719  Temporary Environmental Controls

Section 025119  Dredged Sediment and Waste Management

Section 35 20 23.13 Dredging and Dewatering

Section 01 78 00  Project Closure

Construction Drawings

SUBMITTALS

The Contractor shall submit the following to the Owner’s Representative in accordance
with Section 01 33 00:

1.  Dredge Water Treatment and Management Plan

The Contractor shall demonstrate compliance with the requirements outlined in this
Section and in related Sections and Construction Drawings. The plan shall be
approved and stamped by a professional engineer (PE) licensed in the State of New
York. The Contractor shall provide qualified operators meeting the requirements of
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the State of New York. The Plan shall outline the construction sequence,
installation details, and means and methods for installation and operation of all
water treatment operations including, but not limited to:

a.

A description of means and methods for the DWTS operation including
treatment capacity, distribution and treatment components, and
appurtenances;

A description of pumps, piping, and other equipment necessary for:

i. Transferring wash water and decant water from sediment barges to the
DWTS;

ii.  Transferring water between treatment processes;
iii.  Injecting treatment chemicals;
iv. Backwashing filters and transferring treatment sludges; and

v. Discharging treated water to Canal through one of the two Treated
Water and Stormwater Discharge Locations shown on the Construction
Drawings.

Calculations supporting the selection of component and sizing for each
component. The Contractor shall determine flow paths, flow rates,
pressures, and temperatures for various system operating conditions.

Schematic drawings of the DWTS, including:
i. DWTS layout and instrumentation diagram including:

e Proposed locations of treatment system components, including a
pump layout, piping scheme, and instrumentation diagram;

e Details of any pipe trenches and pipe support systems;

¢ Routing of influent piping from the sediment barge to the DWTS;
and

e Routing of effluent piping from the DWTS to the Treated Water
and Stormwater Discharge Locations on the Staging Site shown on
the Construction Drawings.

ii.  Sizes, type, grade, or class for all tanks, pumps, piping, filters, and other
equipment;
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Manufacturer’s product data for pumps, tanks, process instrumentation, flow
meters, filter media, and any other devices needed for dredge water
treatment;

Manufacturer’s product data including but not limited to commercial names,
function and Safety Data Sheets for water treatment chemicals, polymers
and/or flocculants. A description of polymer/chemical dosage
concentration, how it will be applied, and proposed usage frequency
(continuous or slug dose); and

Procedure for determining if stormwater from the DWTS secondary
containment system can be direct discharged or requires treatment before
discharge.

A copy of DWTS operation and maintenance (O&M) manual on site,
including but not limited to compliance with performance standards and
maintaining operations including maintenance of adequate spare parts,
startup and shutdown, and preventative maintenance.

Initial calibration records and weekly inspection reports of pumps, piping and tanks
during operation.

Results of bench-scale jar testing of polymer/chemical.

Daily summary of continuous effluent monitoring for turbidity, flow, pH and
conductivity, and daily record of any downtime of DWTS, including cause and
repairs.

HEALTH AND SAFETY REQUIREMENTS

The Contractor shall comply with environmental health and safety/training requirements
in accordance with the approved Health and Safety Plan and Section 01 35 29.

REFERENCES

The following codes and standards (versions as of April 2017):

1.

American Water Work Association (AWWA) D103 Standard for Potable Water
Storage Tanks;

New York City Fire Code Chapter 27 — Hazardous Materials;

Rules of the City of New York (RCNY) Title 15, Chapter 28: Citywide
Construction Noise Mitigation;
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4. New York Administrative Code Title 24, Chapter 1: Environmental Protection and
Utilities — Air Pollution Control,

5. National Electric Code (NEC);

6.  Hydraulic Institute, Hydraulic Institute Standards, 14" ed., Hydraulic Institute,
Cleveland, OH;

7.  AWWA Standard for Granular Filter Material, American National Standards
Institute (ANSI)/AWWA B100-01;

8. AWWA B604 Standard for Granular Activated Carbon;

9. ASTM D1125-14 Standard Test Methods for Electrical Conductivity and
Resistivity of Water; and

10. ASME Boiler and Pressure Vessel Code.

Geosyntec, 2014. Modified Elutriate Testing (MET) Results. (Provided as Attachment
K.8)

PART 2 PRODUCTS

2.01

A.

PROCESS INSTRUMENTATION AND CONTROL SYSTEM

The Contractor shall evaluate four levels of control methods: manual, semiautomatic,
automatic, and supervisory; and select the appropriate degree of instrumentation and
control based on equipment selection and manufacturer’s specifications.

The Contractor shall provide an instrumentation and control system that, at a minimum,
provides basic automation for the following items: flow rate control, chemical feed rate
control, pump rate control, filter control, and analysis and continuous recording of
effluent water quality for pH, turbidity, and conductivity. The Contractor shall provide
automatic shutdown and alarm system for high-high level condition.

The Contractor shall provide measurement devices that measure the water level, pressure,
flow rate, turbidity, pH, conductivity, and polymer/chemical dosages as follows:

1. Flow meters shall be provided to measure flow rate.

2. Turbidity meters shall be provided. Nephelometric turbidimeters shall be selected.
An air bubble trap shall be installed in the sample line upstream of the turbidity
meter to prevent false high reading of water that contains air bubbles.
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3. pH meters shall be composed of three electrodes that are chemically resistant: a pH
sensing electrode, a reference electrode, and an electrode that compensates for the
temperature. These electrodes shall be mounted in a chamber and installed in the
sample line or submerged in the tank. The pH meter shall have the capability for
temperature compensation and have a pH range of 0 to 14.0 standard units (s.u.)
with a minimum resolution of 0.1 s.u.

4.  Conductivity meter. The Contractor shall provide the proper in-line conductivity
meter with a minimum resolution of 5% of the measured value. The conductivity
electrodes shall be composed of chemically resistant materials, and conform to
ASTM D1125 Standard Test Methods for Electrical Conductivity and Resistivity
of Water.

5. Automatic controllers that check the polymer/chemical dosage.

The Contractor shall provide the appropriate types of control modes, proportional
control, cascade control, and ratio control for each application.

The Contractor shall maintain spare pH, turbidity, and conductivity meters onsite so that
they can be immediately replaced (and discharge allowed to continue) if any of these
meters require maintenance or repair.

SECONDARY CONTAINMENT

The Contractor shall provide secondary containment for the DWTS components which
comply with the requirements of the New York City Fire Code Chapter 27 — Hazardous
Materials and the requirements of 40 Code of Federal Regulations (CFR) 112.7 “General
Requirements for Spill Prevention, Control, and Countermeasure Plans.”

Secondary containment is required when a container exceeds 55 gallons or aggregate
capacity of multiple containers exceeds 1,000 gallons.

Secondary containment for outdoor storage areas shall be designed to contain a spill from
the largest container plus the volume of a 24-hour rainfall from a 25-year storm.

Secondary containment shall be designed to contain a spill from the largest container plus
the design flow volume of fire protection water for a minimum period of 20 minutes.

PUMPS
All pumps used in the DWTS shall conform to the applicable ANSI or ASTM standards.

The Contractor shall provide transfer pumps that transfer wash water, decant water, and
stormwater from sediment barges, decontamination pads (if applicable), and the asphalt
pad to the DWTS. The transfer pumps shall be capable of handling solids remaining
after sediment has decanted.
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The Contractor shall provide suitable types of noncorrosive pumps, such as peristaltic
pumps or equivalent, for liquid chemical metering and injecting of treatment chemicals.

The Contractor shall provide proper types of pumps suitable for transferring water
between treatment processes, per manufacturer’s recommendations.

The Contractor shall provide proper types, diaphragm, peristaltic, or gear pumps, for
polymer/chemical feed pumps. The chemical feed pumps shall be noncorrosive and
compatible with the chemicals.

The Contractor shall provide proper types of pumps for backwashing filters and
transferring treatment sludges.

The Contractor shall provide proper types of pumps for transferring treated water to the
Canal.

The Contractor shall provide sludge return pumps to transfer solids back to the barge for
transportation and disposal.

The Contractor shall provide proper pumps for transferring oil from the oil/water
separator to non-aqueous phase liquid (NAPL) storage tank. The pumps for this
application shall be capable of handling oily materials.

The capacity of the pumps shall be such that, with any one pump out of service, the
remaining pumps shall have the capacity to handle peak daily flow of the dredging
operation. Or a replacement pump shall be maintained on site.

PIPING
Pipe sizes, joints, and wall thicknesses (or thickness schedule) shall be provided.

The Contractor shall provide piping systems with strength that can resist internal
pressure, handling, the pipe characteristics must enable the pipe to withstand corrosion,
abrasion, expansion, and contraction of the pipeline.

The piping materials shall be such that they are compatible with the fluid or sludge they
are transferring, and conform to applicable industry standards. The sludge piping shall
be provided to have the appropriate diameter and velocity to prevent clogging.

The thickness design, pipe trench dimensions and details concerning pipe support,
bedding, compact fill around the pipes, and backfill of piping shall conform to the latest
industry standards applicable to the pipe material selected and manufacturers’
specifications.
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The Contractor shall provide pipe-related products per manufacturer’s recommendations,
including but not limited to the following items: fittings, couplings, manifolds, flexible
and rigid tubing, riser tubing, dip tubes, hoses, and drop pipes.

VALVES

Valves shall be used only where they are essential. The Contractor shall select
appropriate types of valves for each application which can resist corrosion, abrasion, and
pressure, and conform to manufacturer’s specifications and applicable ANSI/AWWA
standards.

The Contractor shall provide suitably sized control valves that are capable of handling
the full range of anticipated flows.

The Contractor shall install suitable shutoff and/or check valves at the suction and
discharge lines of each pump. All shutoff and check valves shall be operable from ground
level and accessible for maintenance.

The system controls valve shall control all functions of the filter’s back flushing, rinsing,
and service cycles.

TANKS
The Contractor shall provide tanks that have appropriate working capacities.

The tanks may be new or used, but shall be certified clean, serviceable and adequate for
the intended purpose. The Owner’s Representative reserves the right to inspect and
approve/reject the use of the tank. If the Owner’s Representative determines that an
alternate tank is required, the cost to demobilize the dirty tank and mobilize a new clean
tank must be paid for by the Contractor.

Tanks shall be of a design that can be easily installed. The tank shall be equipped with
tie-down lugs or other devices which will hold the tank in place.

Tanks shall be constructed of a material that is chemically compatible with the material
to be contained and shall be resistant to ultraviolet degradation. Double walled storage
tanks shall be sized with the containment tank providing 110 percent capacity of the
primary tank. The containment tank shall be sealed to the outer wall of the primary tank
to prevent contamination.

Tanks shall be closed-top or equipped with removable covers. Tanks shall be filled and
drained with through-the-wall or drain ports. Each tank shall be fitted with ports for
draining the tank.

Exterior and interior walls of tanks shall be properly coated in accordance with
manufacturer’s specifications.

44 08 40'7 44 08 40 - DREDGE WATER TREATMENT_REV0.DOCX



2.07

Gowanus Canal Remedial Design Group

4th St Turning Basin Pilot Study — Dredging and Capping
Revision 0

Spec. 44 08 40

May 2017

Tank walls shall be adequately supported and protected to prevent collapse, rupture or
puncture under normal conditions.

Tanks shall be equipped with control devices to prevent overfilling. Each tank shall have
a dedicated fill line.

Tanks shall have suitably sized nozzles/fittings as standard equipment, at various
locations, such as fill, tank vent and pump suction, depending on tank size. All nozzles
attached to the tanks below the full level of the tanks shall be two-flanged style. Gaskets
shall be of Viton, cross-linked polyethylene, or other material recommended by the
manufacturer. Bolts shall clamp the two flanges together, clamping the gaskets to the
tank wall.

Tanks for chemical mixing or storing shall be lined with corrosion-resistant material and
shall be capable of handling cleaning agents at temperatures of at least 90 °C (200 °F).

Tank vents shall comply with health and safety requirements for normal venting of
atmospheric tanks. Vent devices shall be designed in accordance with industry standards
to provide adequate relief in the event of deflagration of the tank contents. Proper caution
or warning signs as prescribed by health and safety requirements shall be affixed to the
tank, in accordance with the approved Health and Safety Plan and Section 01 35 29.

FLOW MEASUREMENT SYSTEM

The Contractor shall provide a non-mechanical (e.g., electromagnetic, ultrasonic) flow
measurement system to measure influent flow in accordance with the manufacturer’s
written instructions and industry standards. The Contractor shall furnish manufacturer’s
product data, test reports, and material certifications.

The flow measurement system shall be capable of operating continuously in outdoor
conditions between the ambient temperatures of -10° to 50° C (14 °F to 122 °F) and
between 0 to 95% relative humidity. The flow measurement system shall be capable of
handling suspended solids in the liquid without affecting the accuracy of the system. The
flow measurement system shall be constructed of corrosion resistant materials.

The flow measurement system shall display instantaneous flow rate, and the register must
remain legible over the life of the meter. The system shall include a flow totalizer and a
data logger that records instantaneous flow at a maximum interval of 5 minutes.

The flow measurement system shall operate at all times that liquid is being pumped.

The flow measurement system shall have a +/- 2% accuracy over the complete operating
range as supplied. The flow measurement system as installed shall be capable of
measuring flows over the full operating range of the influent pumping system to an
accuracy of +/- 5%.
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The flow measurement system shall have a factory wet calibration certificate stating the
calibration date, time, and accuracy of the meter. A calibration certificate stating the
meter’s serial number, person or facility conducting the test, and the date, time, and
location of the test shall be provided upon request.

FLOW EQUALIZATION TANK AND OIL/WATER SEPARATOR

The Contractor shall provide flow equalization tanks as follows:

1.

2.

Tanks shall be sized to hold a full day’s volume of dredge water;
Tanks shall have means to remove settable solids and sludge during operation;

Tank inlets and outlets for all basin compartments shall be suitably equipped with
accessible external valves, stop plates, weirs, or other devices to permit flow control
and the removal of an individual unit from service. Tanks shall also be equipped
with means to measure and indicate liquid levels and flow rates;

Any electrical work in equalization tanks shall meet the appropriate National
Electric Code (NEC) requirements; and

Suitable access shall be provided to facilitate cleaning and the maintenance of the
equipment.

The oil/water separator shall be designed for gravity separation of sand, grit, settable
solids, semisolids, and free oils (hydrocarbons and other petroleum products) from
wastewater associated with dredging operations.

The oil/water separator shall be a pre-packaged, pre-engineered unit designed as follows:

1.

Inlet and outlet shall have suitably sized National Pipe Thread (NPT) or flanged
connections;

A non-clogging stationary under-flow diffusion baffle shall be located in the inlet
chamber with discharge located below the normal liquid level. Under-flow
diffusion baffle shall be angled and designed to:

a. Reduce horizontal velocity and flow turbulence;
b. Distribute the flow equally over the separator cross sectional area;

C. Direct the flow in a serpentine path so as to enhance hydraulic characteristics
and fully utilize all interceptor volume;

d. Completely isolate all inlet turbulence from the oil separation/storage
compartment to prevent re-suspension of separated oil; and
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e. Promote the separation of settleable solids from wastewater.
Vent and waste oil draw-off shall have suitably sized NPT or flanged fittings;

The sludge baffle shall retain settleable solids and sediment and prevent them from
entering the separation chamber; and

A separation/storage chamber shall disperse flow and collect oily solids and
sediments.

POLYMER FEED AND PH ADJUSTMENT SYSTEMS

The Contractor shall provide a polymer feed system. The components and appurtenances
shall include, but not be limited to:

1.

Feeder. The feeder materials shall be compatible with the chemicals. The feeder
type shall consist of metering pumps, a magnetic flow meter, or a rotameter. The
feeder shall be provided to cover the range for dosage setting and flow pacing.
Automatic or manual control shall be provided for dosage setting and flow pacing.
Feeder accuracy shall be £1.0%.

Storage. Storage shall be made of noncorrosive material; a steel tank may be used
if it has a protective lining. The capacity shall be 15 days of storage, based on the
maximum dosage and average daily flow rate. A content indicator shall be provided
for each tank.

Feed line. Feed line shall be made of noncorrosive materials such as PVC or type
316 stainless steel, and conform to applicable industry standards. A removable top
channel with gravity flow is often used for lime slurry in dry feed system.

Diffuser. The Contractor shall select the proper type of diffuser depending on the
type of chemical used. Types A (in-line) and B diffusers (in a tank inlet or in a
channel) that are perforated-pipe diffusers are appropriate for non-scale-forming
chemicals or polymer addition, and they shall be used if mixing is achieved solely
by diffusion and not by means of positive flash mixing. Types A and B diffusers
shall be avoided if the chemical has scale-forming characteristics and types C (in-
line removable), D (in a tank inlet or in a structure), and E (gravity feed from a
trough above water surface) diffusers shall be considered.

The Contractor shall select polymers/chemicals that are EPA-approved for drinking
water use and approved for use in the State of New York. The maximum dosages shall
conform with the aquatic criteria set by regulatory authorities.

The Contractor shall provide emergency spill kits around the polymer feed system to
contain and dispose of the spilled material in accordance with requirements in this
Section and Sections 01 57 19 and 02 51 109.
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In chemical storage areas, the Contractor shall provide: clear warning signs on chemical
storage areas, eyewashes and safety showers, berms for secondary containments, and
adequate lighting and ventilations. All chemical storage tanks shall have tags labeling
their contents, access ports, a fill line, drains, overflows, discharge valves, vents, and
content indicators (such as a load cell or a differential pressure cell, or sonic-level
indicators).

The Contractor shall use mixing devices with relatively low speeds, such as mechanical
mixers at 400 revolutions per minute (rpm) or less, in order to reduce the potential for
breaking the polymer chains.

LAMELLA CLARIFIER

The clarifier units shall be designed as pre-fabricated commercial complete package units
to integrate settling and flocculation. The inclined plates shall be National Sanitation
Foundation (NSF)-approved and installed in tanks with either a hopper or a sludge
thickening bottom.

The rapid mixing tanks shall have appropriate design retention time. Design settling
velocity shall not exceed 500 gallons per day per square foot. Design parameters must
meet laminar flow conditions (Reynolds number shall not exceed 200).

The Contractor shall install inclined plate angles and plate spacing conforming to
manufacturer’s specifications.

The clarifiers shall be equipped with a control panel to start and stop operation, or
complete system control panel with various stages of control (e.g. manual to fully
automatic).

The clarifiers shall have suitably sized inlet and outlet connections for transferring
influent, sludge, and effluent.

Appurtenances shall include:

1.  Convenient access (catwalks, ladders, and stairs) for inspection and maintenance;
2. Sludge scraper and underdrain for sludge discharge; and

3. Sampling points for influent and effluent.

SAND FILTER

The Contractor shall provide sand filter media and conform to manufacturer’s
specifications and NSF requirements set forth for the media’s uniformity coefficient, bulk
density, specific gravity, effective size, and depth.

44 08 40'11 44 08 40 - DREDGE WATER TREATMENT_REV0.DOCX



2.12

Gowanus Canal Remedial Design Group

4th St Turning Basin Pilot Study — Dredging and Capping
Revision 0

Spec. 44 08 40

May 2017

The following appurtenances shall be provided:

1.

2.

7.

Washwater troughs, surface wash or air scouring equipment;
Suitably sized inlet and outlet connections;

Valves which can be backwashed individually and which have means of positive
control of the backwash rate;

Flow and head loss measuring devices;
Positive means of shutting off flow to a filter being backwashed,
Filter influent and effluent sampling points; and

Drain ports which allow for uniform distribution of backwash water.

GRANULAR ACTIVATED CARBON FILTER

The granular activated carbon (GAC) tank shall be a circular configuration or unless
otherwise approved by the Owner’s Representative.

The Contractor shall provide GAC media, either virgin or reactivated, which conforms
to manufacturer’s specifications and NSF requirements set forth for the media’s
uniformity coefficient, bulk density, specific gravity, effective size, and depth.

Each vessel shall have convenient access to all components and the media surface for
inspection and maintenance.

The following appurtenances shall be provided:

1.

2.

Wash water troughs, surface wash or air scouring equipment;
Suitably sized inlet and outlet connections;

Valves which can be backwashed individually and which have means of positive
control of the backwash rate;

Flow and head loss measuring devices;
Positive means of shutting off flow to a filter being backwashed,;
Filter influent and effluent sampling points; and

Drain ports which allow for uniform distribution of backwash water.
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BACKWASH WATER/EFFLUENT STORAGE TANK

The Contractor shall provide a backwash water/effluent holding tank at the end of the
DWTS.

The tank shall have the same size and working capacity as the Equalization Tank to hold
a total day’s dredging flow.

PART 3 EXECUTION

3.01

A

DREDGE WATER TREATMENT SYSTEM

The DWTS shall be designed to treat dredging-related wastewater to reduce pollutants to
levels that comply with applicable federal, state, and local regulations. The system shall
be designed to treat wastewater in a timely manner so as to not adversely impact dredging
production.

The DWTS shall include sufficient equalization storage capacity for a full day of
dredging. The Contractor shall size the DWTS to match the planned dredge production
rate and predicted capture of all sources of dredge water, but the design flow rate shall
not be less than 120 gallons per minute (gpm). Sources of dredge water include, but are
not limited to:

1.  Free water captured in bucket during dredging;

2. Porewater from sediment dewatering activities;

3. Water from debris washing and equipment decontamination;
4.  Asphalt pad underdrain water; and

5. Stormwater that comes into contact with contaminated sediment on the barge/scow
and on the upland Staging Site.

The GAC filters shall be designed to facilitate sufficient advance notice of the need for
treatment media replacement to prevent discharge of effluent in violation of applicable
discharge criteria.

The system shall be designed with sufficient redundancy to accommodate system
maintenance and unanticipated failure of a single component. Two treatment trains will
be operated in parallel with each train sized to treat 50% or more of the maximum daily
flow to allow the DWTS to operate continuously between dredging shifts if one train is
out of service.
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The Contractor shall install the DWTS prior to initiating dredging activities. Installation
and operation shall be subject to approval by the Owner’s Representative before dredging
activities may commence.

The Contractor shall control noise and odors in accordance with Section 01 57 19.
Generators or similar off-grid sources shall comply with requirements set forth in RCNY
Title 15, Chapter 28: “Citywide Construction Noise Mitigation,” New York
Administrative Code Title 24, Chapter 1: “Environmental Protection and Ultilities — Air
Pollution Control,” and Section 01 57 19.

The Contractor shall provide electrical service in accordance with the electrical
requirements of Section 01 51 00, NEC, and local ordinances.

The Contractor shall transport reagents and wastes in accordance with Section 02 51 19.
WATER QUALITY COMPLIANCE
Continuous Monitoring

1.  Treated water shall be direct discharged to one of the two Treated Water and
Stormwater Discharge Locations.

2. Treated water shall be continuously monitored by the Contractor for turbidity, flow,
pH, and conductivity.

3. In the event the measured turbidity exceeds the limit in Table 44 08 40-1, the
Contractor shall notify the Owner’s Representative, identify the cause of
exceedance, and implement corrective measures. If the corrective measures are
unsuccessful in producing effluent that meets turbidity limits, the effluent water
shall be stored in the effluent storage tanks until further corrective measures are
taken that succeed in producing effluent that meets turbidity limits. If necessary,
the Contractor shall halt dredging operations that generate additional influent water
at no additional cost to the Owner until effluent turbidity limits are met. The
Owner’s Representative will be notified prior to recommencement of direct
discharge.

Weekly Monitoring

1. The treated effluent shall be sampled by the Owner’s Representative immediately
after start up, and weekly thereafter. The samples will be analyzed by Owner’s
Representative for total suspended solids, oil and grease, PCBs, total PAH, total
copper, and total lead to confirm compliance with the water quality criteria limits
described in Table 44 08 40-1 prior to discharge. The normal laboratory turnaround
time is two weeks, whereas an expedited turnaround time could be requested at 24-
hour for most of the parameters except for total PAH.
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2. If the weekly monitoring samples exceed the trigger level concentrations for
parameters listed in Table 44 08 40, the Owner’s Representative shall collect new
effluent samples and request expedited turnaround from the analytical lab for those
parameters exceeding trigger levels only. In the meantime, effluent water shall be
stored in effluent storage tanks and no discharge shall be allowed until the
corrective measures are taken and verification of adequate plant performance are
received from the analytical lab. The stored water shall be re-treated as needed to
meet discharge criteria. If necessary, the Contractor shall halt dredging operations
that generate additional influent water at no additional cost to the Owner until
effluent limits are met. The Owner’s Representative will be notified prior to
recommencement of direct discharge.

STORMWATER TREATMENT

Stormwater which falls on the existing asphalt pad may be stored on pad until it can be
managed in accordance with Section 02 51 19. The asphalt pad was designed to contain
the 100-year, 24-hour storm event without the storage of materials on the pad.

Any spills within the treatment plant secondary containment shall be controlled in
accordance with the Spill Prevention, Control, and Countermeasure (SPCC) Plan. All
stormwater coming in contact with spills or sediment shall be treated. Stormwater that
has not been in contact with spills can either be released or treated.

SYSTEM COMPONENTS
Process Instrumentation and Control System

1.  Preparation. The Contractor shall inspect all parts and appurtenances for defects
prior to installation.

2. Installation. The Contractor shall install and calibrate the process instrumentation
and control system per manufacturer’s specifications.

3. Testing. Production performance testing shall be conducted by the Contractor.
Secondary Containment

1.  Preparation. The Contractor shall inspect all parts and appurtenances for defects
prior to installation.

2. Installation. The Contractor shall install secondary containment in accordance with
manufacturer’s recommendations.

Pumps

1. Preparation. The Contractor shall inspect pumps for defects prior to installation.
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Installation. The Contractor shall install pumps in accordance with the
manufacturer’s installation instructions and recommendations. After installation
and connection work is completed, the Contractor shall check the installation for
correctness, verifying that connections are free of leaks and the system is
operational. Installation personnel shall correct discrepancies. Prior to operating
pumps, the Contractor shall furnish and install necessary lubricants for proper
operation.

Piping

1.

2.

Preparation. The Contractor shall inspect piping for defects prior to installation.

Installation. The Contractor shall install piping system to match pumps and in
accordance with manufacturer’s specifications.

Testing. The Contractor shall leak test piping with potable water prior to beginning
of operation. The Contractor shall correct any leaks disclosed by this test in
accordance with the manufacturer’s recommendations.

Valves

Preparation. The Contractor shall inspect all valves for defects prior to installation.

Installation. The Contractor shall install valves per manufacturer’s specifications.
The Contractor shall install suitable shutoff and/or check valves at the suction and
discharge lines of each pump. All shutoff and check valves shall be operable from
floor level and accessible for maintenance.

Testing. The Contractor shall leak test valves with potable water prior to beginning
of operation. The system controls valve shall be tested to control all functions of
the filter’s back flushing, rinsing, and service cycles. The Contractor shall correct
any leaks disclosed by this test in accordance with the manufacturer’s
recommendations.

Tanks

1.

The Contractor shall install and secure tanks in accordance with manufacturer’s
specifications. Care shall be exercised in handling and bolting of the tank plates,
supports, and members to avoid abrasion or scratching of the coating. Touch-up
coating shall be done in accordance with the manufacturer’s recommendations as
required and if directed by the Owner’s Representative.

Following completion of installation and cleaning of the tanks, the tanks shall be
tested for liquid tightness by filling the tank to its overflow elevation. The
Contractor shall correct any leaks disclosed by this test in accordance with the
manufacturer’s recommendations.
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The Contractor shall use clean potable water at the time of installation for
hydrostatically testing the tanks. The wash wastewater shall be captured and stored
in backwash water/effluent storage tank during process startup.

Filling and emptying the tanks shall be the responsibility of the Contractor.
The backwash water/effluent storage tank:

a. Shall be large enough to accommodate the water volume of two to three
backwashes, depending on the anticipated frequency of filter washing.

b. Shall be used to capture and test treated water to prove proper operation
during process startup before discharge.

C. Shall serve as a backwash water storage tank during routine operation.

Flow Measurement Systems

1.

2.

All components shall be inspected for defects prior to installation.

The Contractor shall mount instruments so that local indicators and readouts are
readily observable from the ground. Mount instrumentation as high as possible in
vault areas to avoid potential water damage per manufacturer’s specifications.

The Contractor shall install the flow element in the DWTS influent line in the
correct direction and orientation of flow as recommended by the manufacturer.
Unless otherwise specified by the manufacturer, the flow measurement system shall
be installed with a minimum length of ten diameters of straight unobstructed rigid
pipe on the intake side of the meter and a minimum of five diameters of straight
unobstructed rigid pipe on the discharge side of the meter.

The flow measurement system shall be installed so the pipe is full of water at all
flow rates on both the intake and discharge sides of the meter. The Contractor shall
inspect each unit periodically as part of a scheduled maintenance program, as
indicated in manufacturer’s instructions.

The meter shall be installed in the correct direction to flow. The Contractor shall
install tamper seals in the presence of the Owner’s Representative and secure
electronic settings that may alter the accuracy and integrity of the meter and
associated devices.

The Contractor shall calibrate unit for ranges as indicated in manufacturer’s
specifications. The Contractor shall record initial flow meter reading at time of
installation. The Contractor shall record all measurement and configuration data,
and complete appropriate documentation within one month of the completion of the
flow-meter installation.
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Flow Equalization Tank and Oil/Water Separator

1.

3.

Preparation. The Contractor shall inspect all parts and appurtenances for defects
prior to installation.

Installation. The Contractor shall perform installation in accordance with
manufacturer’s specifications.

Testing. Testing shall be performed per manufacturer’s specifications.

Polymer Feed and pH Adjustment Systems

1.

Preparation. The Contractor shall inspect all parts and appurtenances for defects
prior to installation.

Installation. The Contractor shall perform installation in accordance manufacturer’s
specifications.

Testing. Testing shall be performed per manufacturer’s specifications. The
Contractor shall perform bench-scale test to optimize polymer/chemical dosage and
adjust mixing conditions in accordance with this section.

Lamella Clarifier

1.  Preparation. The Contractor shall inspect all parts and appurtenances for defects
prior to installation.

2. Installation. The Contractor shall perform installation in accordance with
manufacturer’s specifications.

3. Testing. Testing shall be performed per manufacturer’s specifications.

Sand Filter

1.  Preparation. The Contractor shall inspect equipment and appurtenances for defects
prior to installation.

2. Installation. The Contractor shall perform installation in accordance with
manufacturer’s specifications.

3. Testing. Testing shall be performed per manufacturer’s specifications.

Granular Activated Carbon Filter

1.

Preparation. The Contractor shall inspect GAC vessels and appurtenances for
defects prior to installation. The Contractor shall soak GAC media in potable water
for maturation prior to installation.

44 08 40'18 44 08 40 - DREDGE WATER TREATMENT_REV0.DOCX



3.05

Gowanus Canal Remedial Design Group

4th St Turning Basin Pilot Study — Dredging and Capping
Revision 0

Spec. 44 08 40

May 2017

2. Installation. The Contractor shall perform installation in accordance with
manufacturer’s specifications.

3. Testing. Testing shall be performed per manufacturer’s specifications.
Backwash/Effluent Storage Tank

1.  Preparation. The Contractor shall inspect all parts and appurtenances for defects
prior to installation.

2. Installation. The Contractor shall perform installation in accordance with
manufacturer’s specifications.

3. Testing. Testing shall be performed per manufacturer’s specifications.
Winterizing

1. If ambient temperatures are expected to fall below freezing during the duration of
Work, tanks, pumps and associated pipes and valves shall be winterized to prevent
leaking and to maintain DWTS operation.

Chemical Storage and Handling Areas

1. All chemical storage and handling areas shall conform to the local safety codes and
requirements in Section 01 35 29.

Labelling

1. All piping, tanks, equipment shall be labelled with component name, number,
treatment train number, flow direction, and fluid/chemical in pipe or component
(i.e., NAPL, backwash, polymer, etc.).

INSTALLATION AND INITIAL TESTING

The Contractor shall perform initial testing for the completed DWTS and component
units per manufacturer’s specifications to confirm that the system meets the design
standards. These performance tests shall be conducted at design load conditions
wherever practical.

The Contractor shall perform initial testing of the entire assembled DWTS with clean
water and test the water to make sure the treatment system does not have remnant
contamination from other sites. The clean water testing shall be subject to approval of
the Owner’s Representative prior to treating and discharging any fluids from the DWTS.

The Contractor shall perform bench-scale jar testing of polymer/chemical prior to water
treatment system startup per manufacturer’s recommendations to optimize
polymer/chemical dosage and adjust mixing conditions for flocculation application.
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Process instrumentation and control devices, such as flow meters, polymer/chemical dose
control devices, pH meter, turbidity meter, and conductivity meter shall be calibrated
prior to DWTS 7. The Contractor shall be prepared to debug items during DWTS startup.
The Contractor shall execute the following items during startup including, but not limited
to: maturation of granular medium filters, optimization of filter wash conditions, ensuring
the proper pump operation sequence, and analysis and control of the treated water quality
prior to discharge.

OPERATION AND MAINTENANCE

The Contractor shall monitor the dredge water treatment effluent continuously for the
following parameters: pH, conductivity and turbidity. Monitoring equipment shall be
maintained and calibrated in accordance with the manufacturer’s recommended
procedures. Effluent discharge monitoring tests will be performed by others.

The Contractor shall conduct weekly inspections of the pumps, piping and tanks.
Inspections shall determine if there is evidence of deterioration, or evidence of leaks. An
inspection report shall be written to describe the results of each inspection and submitted
to the Owner’s Representative.

The Contractor shall manage and/or dispose of DWTS-generated waste, including
sludge, solids, oil and grease, and spent filter media, according to Section 02 51 19.

The Contractor shall periodically monitor back pressure of sand filters and backwash
filters as needed with treated effluent from the backwash/effluent storage tank.

The Contractor shall routinely monitor effluent from the lead activated carbon unit for
breakthrough of organics. Activated carbon media shall be replaced as directed by the
manufacturer’s specifications.

The Contractor shall notify the Owner’s Representative immediately and record in field
reports when the water treatment system is taken offline and again when the system is
operational.

The Contractor shall maintain good housekeeping and neat conditions in the area of the
DTWS. Clean up of soils and or water contaminated due to malfunction of the
wastewater treatment system shall be the responsibility of the Contractor.
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Table 44 08 40-1 —Draft Treatment System Effluent Discharge Criteria

Continuous Monitoring

Analyte Maximum Concentration
Turbidity 30NTU
Daily Flow, MGD Monitor
pH Monitor
Conductivity Monitor

\Weekly Monitoring

Analyte Trigger Level Concentration
Total Suspended Solids 50 mg/L
Oil and Grease 15 mg/L
PCBs per Aroclor 200 ng/L
Total PAH 100 pg/L
Copper, total 61 pg/L
Lead, total 204 pg/L
COD - Lead GAC tank Monitor
COD - Lag GAC tank Monitor

Abbreviations:

mg/L = milligram per liter
ng/L = nanogram per liter

pg/L = microgram per liter

[END OF SECTION]
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